INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 176 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 09/29/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 5,711,846.80 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 5,728,000.00 100.2828%
IC 1 ) 35-1139301 IC 2 ) 35-1917625 1C )
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 CRACK AND SEAT PAVEMENT AND ASPHALT RESURFACE, SIGNAL MODERNIZATION AND SIGNS
| | |
0001 105-06845 LUMP |  92000.00000 92000.00]  75000.00000 75000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07040 13.000 MOS | 2500.00000 32500.00] 2600.00000 33800.00]
FIELD OFFICE, C I I |
0003 108-01614 LUMP | 8295.00000 8295.00] 9600.00000 9600.00]
PARTNERING OVERHEAD I | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 298227.00000 298227.00] 279000.00000 279000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0008 201-52370 LUMP | 114900.00000 114900.00| 122334.61000 122334.61]
CLEARING RIGHT OF WAY I I |
0009 202-02240 11665.000 SYS | 9.65000 112567.25] 8.00000 93320.00]
PAVEMENT REMOVAL I | |
0010 202-02241 3758.000 LFT | 1.70000 6388.60]| 1.68000 6313.44]
GUARDRAIL, REMOVE I I |
0011 202-02278 6633.000 LFT | 3.00000 19899.00] 4.00000 26532.00]
CURB, CONCRETE, REMOVE I | |
0012 202-04089 9.000 EACH | 30.00000 270.00] 55.00000 495_00]
| | |

SIGN, SHEET, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION : 03706706
- 176 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER - 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
|C 1 ) 35-1139301 | 2 ) 35-1917625 | )
|E & B PAVING, |[MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
0013 202-51328 LUMP | 440436.00000 440436.00] 325000.00000 325000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 1 | | |
0014 202-51328 LUMP | 91085.00000 91085.00] 134000.00000 134000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 2 | | I
0015 202-51368 80.000 SYS | 30.00000 2400.00] 40.00000 3200.00]
SLOPEWALL, REMOVE | | |
0016 202-51822 7559.000 SYS | 4.91000 37114.69] 5.50000 41574 .50]
BRIDGE DECK OVERLAY, REMOVE | | |
0017 202-60815 668.000 LFT | 7.50000 5010.00] 13.00000 8684.00]
CENTER CURB, REMOVE | | |
0018 202-74040 5.000 EACH | 276.00000 1380.00] 200.00000 1000.00]
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0019 202-74050 2.000 EACH | 310.00000 620.00] 65.00000 130.00]
SIGN, OVERHEAD, REMOVE | | |
0020 202-74080 1.000 EACH | 920.00000 920.00] 1250.00000 1250.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, | | |
REMOVE | | 1
0021 202-93741 1.000 EACH | 170.00000 170.00] 230.00000 230.00]
GUARD RAIL END TREATMENT, REMOVE | | |
0022 202-96022 15.000 EACH | 300.00000 4500.00] 715.00000 10725.00]
CONCRETE FOUNDATION, REMOVE | | |
0023 202-96128 2180.000 LFT | 4 .50000 9810.00] 4.00000 8720.00]
GUTTER, CONCRETE, REMOVE | | |
0024 202-96632 1.000 EACH | 2860.00000 2860.00] 1750.00000 1750.00]
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | | |
0025 203-02000 7320.000 CYS | 40.00000 292800.00] 25.00000 183000.00]
EXCAVATION, COMMON | | |
0026 205-03371 142.000 CYS | 18.00000 2556.00] 20.00000 2840.00]
SEDIMENT, REMOVE | | I
0027 205-06932 283.000 LFT | 7.50000 2122.50] 3.50000 990.50]
TEMPORARY CHECK DAM, STRAW BALES | | |
0028 205-06933 4.000 EACH | 70.00000 280.00] 70.00000 280.00]
TEMPORARY DITCH INLET PROTECTION | | |
0029 205-06937 5473.000 LFT | 1.13000 6184.49] 2.10000 11493.30]
TEMPORARY SILT FENCE | | |
0030 207-08262 17060.000 SYS | 8.02000 136821.20] 6.00000 102360.00]
| | |

SUBGRADE TREATMENT, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION : 03706706
- 176 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER - 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
|C 1 ) 35-1139301 | 2 ) 35-1917625 | )
|E & B PAVING, |[MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
0031 211-07454 1544.000 CYS | 22.00000 33968.00] 15.00000 23160.00]
STRUCTURE BACKFILL | | I
0032 213-52830 100.000 CYS | 150.00000 15000.00] 109.00000 10900.00]
FLOWABLE MORTAR | | |
0033 301-07448 3959.000 TON | 18.00000 71262.00] 25.00000 98975.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0034 302-06464 409.000 CYS | 52.00000 21268.00] 38.00000 15542.00]
SUBBASE FOR PCCP | | |
0035 302-07455 161.000 CYS | 50.00000 8050.00] 45.00000 7245.00]
DENSE GRADED SUBBASE | | I
0036 304-07490 29.000 TON | 90.00000 2610.00] 100.00000 2900.00]
HMA PATCHING, TYPE B | | |
0037 304-07493 393.000 TON | 70.00000 27510.00] 70.00000 27510.00]
WIDENING WITH HMA, TYPE B | | |
0038 305-07473 7.000 SYS | 120.00000 840.00] 333.00000 2331.00]
WIDENING WITH PCC BASE, 10 IN. | | |
0039 306-08039 9971.000 SYS | 2.29000 22833.59] 1.40000 13959.40]
MILLING, ASPHALT REMOVAL | | |
0040 306-08043 194.000 SYS | 2.29000 444 26| 2.98000 578.12]
MILLING, TRANSITION | | |
0041 311-06465 25653.000 SYS | 0.60000 15391.80] 0.62000 15904 .86]
PCCP CRACKING AND SEATING | | |
0042 401-06264 LUMP | 6032.00000 6032.00] 5000.00000 5000.00]
PROFILOGRAPH, HMA | | 1
0043 401-07332 910.000 TON | 65.00000 59150.00] 63.00000 57330.00]
QC/QA-HMA, 1, 76, SURFACE, 9.5 mm | | |
0044 401-07333 3074.000 TON | 60.00000 184440.00] 54 .00000 165996.00]
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | | |
0045 401-07401 365.000 TON | 57.00000 20805.00] 56.00000 20440.00]
QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm | | |
0046 401-07402 4711.000 TON | 44 .00000 207284.00] 51.00000 240261.00]
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | | 1
0047 401-07407 920.000 TON | 42 .00000 38640.00] 50.00000 46000.00]
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0048 401-07422 1004.000 TON | 49.00000 49196.00] 55.00000 55220.00]
QC/QA-HMA, 1, 64, BASE, 19.0 mm | | |
0049 401-07423 7462.000 TON | 40.00000 298480.00] 46.00000 343252.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm | | |
0050 401-07429 962.000 TON | 45.00000 43290.00] 64 .00000 61568.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
| | |

mm



INDIANA DEPARTMENT OF TRANSPORTATION : 03/06/06
1 176 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1917625 | )
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0051 402-05496 105.000 TON | 82.00000 8610.00] 72.00000 7560.00]
HMA FOR ISLANDS I I |
0052 402-07451 5200.000 TON | 41.30000 214760.00]| 45_00000 234000.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0053 404-05511 1004.000 SYS | 6.00000 6024.00] 5.00000 5020.00]
SEAL COAT, 2 I I |
0054 406-05520 40.000 TON | 250.00000 10000.00] 200.00000 8000.00]|
ASPHALT FOR TACK COAT I I |
0055 502-06327 1521.000 SYS | 69.00000 104949 .00 5400000 82134.00]
PCCP, 10 IN. I I |
0056 503-03489 11.000 EACH | 23.00000 253.00] 86.00000 946.00]
RETROFITTED TIE BARS I I |
0057 503-05240 795.000 LFT | 25.00000 19875.00] 6.50000 5167.50]
D-1 CONTRACTION JOINT I I |
0058 503-05310 127.000 LFT | 157.11000 19952.97] 14500000 18415.00]
TERMINAL JOINT I I |
0059 506-06333 717.000 SYS | 120.00000 86040.00] 160.00000 114720.00]
PCCP PATCHING, FULL DEPTH I I |
0060 601-01522 8.000 EACH | 1500.00000 12000.00] 1750.00000 14000.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0061 601-01626 3.000 EACH | 1400.00000 4200.00] 1285.00000 3855.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I | |
CURVED, 2 I I |
0062 601-01846 1.000 EACH | 1700.00000 1700.00] 1540.00000 1540.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I | |
0063 601-02103 131.000 LFT | 21.10000 2764.10] 18.50000 2423.50]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0064 601-02800 4.000 EACH | 1200.00000 4800.00] 994.00000 3976.00]
GUARDRAIL TRANSITION, TGT I I |
0065 601-05999 2.000 EACH | 50.00000 100.00] 51.00000 102.00]
CURVED TERMINAL END I I |
0066 601-06037 3.000 EACH | 700.00000 2100.00] 688.00000 2064.00]
GUARDRAIL END TREATMENT, 1 I I |
0067 601-94689 2.000 EACH | 2400.00000 4800.00]| 2100.00000 4200.00]
GUARDRAIL END TREATMENT, OS I I |
0068 601-94690 2.000 EACH | 3600.00000 7200.00] 3400.00000 6800.00]
| | |

GUARDRAIL END TREATMENT, MS



INDIANA DEPARTMENT OF TRANSPORTATION : 03/06/06
: 176 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l ) 35-1917625 | )
IE & B PAVING, IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0069 601-99105 5230.000 LFT | 14.30000 74789.00] 12.50000 65375.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0070 601-99108 481.000 LFT | 19.10000 9187.10] 19.00000 9139.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I | |
0071 602-06729 60.000 EACH | 8.00000 480.00] 2.10000 126.00]
BARRIER DELINEATOR I I |
0072 605-06090 160.000 LFT | 39.00000 6240.00] 15.00000 2400.00]
CURB, INTEGRAL, CONCRETE I | |
0073 605-06095 863.000 LFT | 16.00000 13808.00] 28.00000 24164 .00]
CURB, INTEGRAL, B, CONCRETE I I |
0074 605-06120 5607.000 LFT | 11.93000 66891.51] 12.00000 67284 .00]
CURB, CONCRETE I | |
0075 605-06121 1018.000 LFT | 18.97000 19311.46] 20.00000 20360.00]
CURB, CONCRETE, B I I |
0076 605-06121 7182.000 LFT | 11.66000 83742.12| 11.50000 82593.00]
CURB, CONCRETE, B , MODIFIED I | |
0077 605-06225 198.000 LFT | 50.91000 10080.18] 63.00000 12474.00]
CENTER CURB, B, CONCRETE, MODIFIED I I |
0078 605-06235 488.000 LFT | 27.34000 13341.92] 40.00000 19520.00]
CENTER CURB, D, CONCRETE, MODIFIED I | |
0079 609-06259 972.000 SYS | 76.00000 73872.00] 81.00000 78732.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0080 610-07487 270.000 TON | 99.00000 26730.00] 115.00000 31050.00]
HMA FOR APPROACHES, TYPE B I | |
0081 611-06497 2.000 EACH | 150.00000 300.00] 185.00000 370.00]
MAILBOX ASSEMBLY, SINGLE I I |
0082 615-06500 8.000 EACH | 350.00000 2800.00] 430.00000 3440.00]
MONUMENT, A I | |
0083 615-06510 4.000 EACH | 250.00000 1000.00] 370.00000 1480.00]
MONUMENT, C I I |
0084 615-06527 2.000 EACH | 250.00000 500.00] 367.00000 734.00]
MONUMENT, SECTION CORNER | | |
0085 616-02320 2119.000 SYS | 2.09000 4428.71] 2.00000 4238.00]
GEOTEXTILES I I |
0086 616-05689 394.000 TON | 26.00000 10244.00] 55_00000 21670.00]
RIPRAP, CLASS 2 I | |
0087 616-06405 822.000 TON | 22.28000 18314.16] 39.00000 32058.00]
| | |

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION : 03706706
- 176 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER - 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
|C 1 ) 35-1139301 | 2 ) 35-1917625 | )
|E & B PAVING, |[MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
0088 616-06451 220.000 TON | 35.00000 7700.00] 82.00000 18040.00]
RIPRAP, UNIFORM | | I
0089 616-51367 80.000 SYS | 55.00000 4400.00] 110.00000 8800.00]
SLOPEWALL, CONCRETE, 4 IN. | | |
0090 621-01004 2.000 EACH | 250.00000 500.00] 433.00000 866.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0091 621-06545 2.000 TON | 750.00000 1500.00] 1820.00000 3640.00]
FERTILIZER | | I
0092 621-06554 531.000 LBS | 4.00000 2124 _00] 2.70000 1433.70]
SEED MIXTURE, U | | 1
0093 621-06557 506.000 LBS | 2.50000 1265.00] 1.35000 683.10]
SEED MIXTURE, T | | |
0094 621-06565 14.000 TON | 300.00000 4200.00] 200.00000 2800.00]
MULCHING MATERIAL | | 1
0095 621-06567 1.000 kGAL | 10.00000 10.00] 53.00000 53.00]
WATER | | I
0096 621-06575 7229.000 SYS | 4.45000 32169.05] 2.55000 18433.95]
SODDING, NURSERY | | 1
0097 702-51005 50.000 CYS | 798.00000 39900.00] 800.00000 40000.00]
CONCRETE, A, SUBSTRUCTURE | | |
0098 702-51110 14168.000 LBS | 1.71000 24227 .28] 2.50000 35420.00]
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0099 702-51863 6270.000 EACH | 5.21000 32666.70] 6.00000 37620.00]
FIELD DRILLED HOLE IN CONCRETE | | |
0100 703-51032 149846.000 LBS | 0.90000 134861 .40] 0.90000 134861.40]
REINFORCING STEEL, EPOXY COATED | | |
0101 704-51002 127.000 CYS | 607.65000 77171.55] 800.00000 101600.00]
CONCRETE, C, SUPERSTRUCTURE | | |
0102 706-05732 8.000 EACH | 1500.00000 12000.00] 1600.00000 12800.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0103 706-06347 1832.000 LFT | 78.50000 143812.00] 78.00000 142896.00]
RAILING, CF-1 | | |
0104 706-06349 363.000 LFT | 90.00000 32670.00] 100.00000 36300.00]
RAILING, TX | | I
0105 706-51020 349.000 CYS | 565.20000 197254.80] 650.00000 226850.00]
CONCRETE, C, RAILING | | |
0106 709-51821 LUMP | 9260.00000 9260.00] 6500.00000 6500.00]
| | |

SURFACE SEAL , STR. #1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 176 -7
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1917625
& B PAVING, INC. IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

AGGREGATE FOR UNDERDRAINS

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0107 709-51821 LUMP | 4316.00000 4316.00] 2500.00000 2500.00]
SURFACE SEAL , STR. NO. 2 I I |
0108 715-01662 503.000 LFT | 11.50000 5784.50]| 23.00000 11569.00]
PIPE CLEANING, 12 IN. TO 48 IN. DIA. | I |
0109 715-05048 8096.000 LFT | 4.20000 34003.20] 4.40000 35622.40]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0110 715-05053 241.000 LFT | 11.00000 2651.00] 15.00000 3615.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0111 715-05149 1473.000 LFT | 4200000 61866.00] 33.00000 48609.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0112 715-05151 224.000 LFT | 4600000 10304.00] 40.00000 8960.00]|
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0113 715-05154 484.000 LFT | 120.00000 58080.00] 52_00000 25168.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0114 715-05217 86.000 LFT | 40.00000 3440.00] 4600000 3956.00]
PIPE, TYPE 5, CIRCULAR, 12 IN. I I |
0115 715-05218 64.000 LFT | 4400000 2816.00] 37.00000 2368.00]
PIPE, TYPE 5, CIRCULAR, 15 IN. I I |
0116 715-06611 19.000 LFT | 200.00000 3800.00] 55.00000 1045.00]
PIPE EXTENSION, DEFORMED, 1.6 SQ. FT. | I |
0117 715-41045 328.000 LFT | 4200000 13776.00] 4200000 13776.00]
PIPE, REINFORCED CONCRETE, 12 IN. I | |
0118 715-46000 6.000 EACH | 265.00000 1590.00] 872.00000 5232.00]
PIPE END SECTION, 12 IN. I I |
0119 715-46005 1.000 EACH | 290.00000 290.00] 897.00000 897.00]
PIPE END SECTION, 15 IN. I | |
0120 715-46020 1.000 EACH | 482.00000 482.00] 1081.00000 1081.00]
PIPE END SECTION, 24 IN. I I |
0121 715-46050 2.000 EACH | 482.00000 964.00] 108600000 2172.00]
PIPE END SECTION, MIN. AREA 1.6 SQ. FT. | | |
0122 715-91361 220.000 LFT | 2475000 5445.00| 9.00000 1980.00]
PIPE, PVC, 6 IN. I I |
0123 718-06526 50.000 TON | 97.00000 4850.00]| 136.00000 6800.00]
HMA FOR UNDERDRAINS I | |
0124 718-06529 3.000 EACH | 600.00000 1800.00] 728.00000 2184.00]
OUTLET PROTECTOR, 2 I I |
0125 718-06532 3300.000 LFT | 1.00000 3300.00] 1.00000 3300.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0126 718-52610 616.000 CYS | 39.00000 24024.00] 52.00000 32032.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 03706706
- 176 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER - 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
|C 1 ) 35-1139301 IC 2 ) 35-1917625 | )
|[E & B PAVING, INC. |[MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
0127 720-44000 28.000 EACH | 390.00000 10920.00] 550.00000 15400.00]
CASTING, ADJUST TO GRADE | | |
0128 720-45045 12.000 EACH | 2000.00000 24000.00] 1500.00000 18000.00]
INLET, J10 | | |
0129 720-45145 11.000 EACH | 2100.00000 23100.00] 1900.00000 20900.00]
INLET, J10, MODIFIED | | I
0130 720-45155 9.000 EACH | 2000.00000 18000.00] 1580.00000 14220.00]
INLET, M10, MODIFIED | | |
0131 720-45265 3.000 EACH | 1200.00000 3600.00] 1460.00000 4380.00]
PIPE CATCH BASIN, 15 IN. | | I
0132 720-45410 2.000 EACH | 4000.00000 8000.00] 3000.00000 6000.00]
MANHOLE, C4 | | |
0133 720-90984 1.000 EACH | 4400.00000 4400.00] 2600.00000 2600.00]
MANHOLE, C2 | | I
0134 720-93411 3.000 EACH | 2800.00000 8400.00] 2240.00000 6720.00]
INLET, C15, MODIFIED | | |
0135 720-99303 5.000 EACH | 600.00000 3000.00] 76.00000 380.00]
CLEANOUT PROTECTORS | | I
0136 722-51401 81.000 SFT | 30.00000 2430.00] 150.00000 12150.00]
BRIDGE DECK PATCHING, FULL DEPTH | | |
0137 722-51842 8305.000 SYS | 22.58000 187526.90] 37.00000 307285.00]
BRIDGE DECK OVERLAY | | |
0138 722-51846 48.000 CYS | 330.00000 15840.00] 330.00000 15840.00]
BRIDGE DECK OVERLAY, ADDITIONAL | | |
0139 722-51852 3737.000 SFT | 10.32000 38565.84] 12.00000 44844 _00]
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0140 724-51925 359.000 LFT | 109.61000 39349.99] 97 .00000 34823.00]
STRUCTURAL EXPANSION JOINT, SS | | |
0141 732-07653 1504.000 TON | 25.00000 37600.00] 30.00000 45120.00]
COARSE AGGREGATE, NO. 8 | | |
0142 801-01504 18.000 EACH | 45.00000 810.00] 63.00000 1134.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0143 801-01505 13.000 EACH | 55.00000 715.00] 84.00000 1092.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, | | |
WORD (ONLY) | | |
0144 801-02595 3.000 EACH | 185.00000 555.00] 380.00000 1140.00]
CONTROLLER, RESET TIMING | | |
0145 801-03290 7.000 EACH | 250.00000 1750.00] 1370.00000 9590.00]
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION : 03706706
- 176 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER - 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
|C 1 ) 35-1139301 IC 2 ) 35-1917625 | )
|[E & B PAVING, INC. |[MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
0146 801-04308 16.000 EACH | 295.00000 4720.00] 98.00000 1568.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0147 801-06196 8.000 EACH | 198.00000 1584.00] 155.00000 1240.00]
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | | |
ROUTES | | |
0148 801-06203 53340.000 LFT | 0.13000 6934 .20] 0.11000 5867.40]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0149 801-06207 19288.000 LFT | 0.93000 17937.84] 1.05000 20252.40]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0150 801-06211 2.000 EACH | 85.00000 170.00] 155.00000 310.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0151 801-06469 2540.000 LFT | 1.86000 4724._40] 1.05000 2667.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. | | |
0152 801-06577 500.000 LFT | 5.58000 2790.00] 8.40000 4200.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
0153 801-06625 59.000 EACH | 150.00000 8850.00] 67.00000 3953.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0154 801-06640 65.000 EACH | 150.00000 9750.00] 66.00000 4290.00]
CONSTRUCTION SIGN, A | | I
0155 801-06645 5.000 EACH | 85.00000 425.00] 31.00000 155.00]
CONSTRUCTION SIGN, B | | |
0156 801-06710 240.000 DAY | 18.00000 4320.00] 16.00000 3840.00]
FLASHING ARROW SIGN | | I
0157 801-06775 LUMP | 127654.82000 127654.82] 100000.00000 100000.00]
MAINTAINING TRAFFIC | | |
0158 801-07024 4.000 EACH | 4400.00000 17600.00] 5000.00000 20000.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0159 801-07118 564.000 LFT | 11.75000 6627.00] 7.00000 3948.00]
BARRICADE, 111-A | | |
0160 801-07119 120.000 LFT | 14.95000 1794.00] 7.00000 840.00]
BARRICADE, 111-B | | I
0161 801-07612 500.000 LFT | 0.78000 390.00] 3.10000 1550.00]
TEMPORARY PAVEMENT MARKING, 24 IN. | | |
0162 801-08389 2060.000 LFT | 23.00000 47380.00] 17.00000 35020.00]
| | |

TEMPORARY TRAFFIC BARRIER, ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION : 03/06/06
: 176 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1917625 | )
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0163 801-53072 LUMP |  21760.00000 21760.00]  31000.00000 31000.00]
TEMPORARY TRAFFIC SIGNAL I I |
0164 801-94295 34.000 EACH | 100.00000 3400.00] 2.20000 7480
SIGNAL HEAD, RELOCATE I I |
0165 802-07057 162.000 SFT | 15.50000 2511.00] 13.50000 2187.00]
SIGN, PANEL, WITH LEGEND I I |
0166 802-07059 28.000 EACH | 30.00000 840.00] 65.00000 1820.00]
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0167 802-07158 1.000 EACH | 4130.00000 4130.00] 2750.00000 2750.00]
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0168 802-76025 98.000 SFT | 16.00000 1568.00] 23.00000 2254.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0169 802-76035 12.000 SFT | 15.00000 180.00] 2400000 288.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0170 802-76045 92.000 SFT | 17.50000 1610.00] 27.00000 2484.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0171 802-76140 1.000 EACH |  15880.00000 15880.00]  14500.00000 14500.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0172 802-76175 18.000 LFT | 195.00000 3510.00] 151.00000 2718.00]
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (CANTILEVER) I | |
0173 805-01815 4.000 EACH | 165800000 6632.00] 1900.00000 7600.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0174 805-01842 9.000 EACH | 685.00000 6165.00] 650.00000 5850.00]
HANDHOLE, SIGNAL I I |
0175 805-01844 1530.000 LFT | 14.00000 21420.00] 12.50000 19125.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I | |
0176 805-02087 LUMP | 788.00000 788.00] 420.00000 420.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0177 805-02595 1.000 EACH | 180.00000 180.00] 380.00000 380.00]
| | |

CONTROLLER, RESET TIMING



SIGN CIRCUIT INSTALLATION, CANTILEVER,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/06/06
1 176 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1917625 | )
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0178 805-04602 1.000 EACH | 397.00000 397.00] 1600.00000 1600.00]
CONTROLLER, REWIRE I I |
0179 805-78100 1.000 EACH | 9570.00000 9570.00|  10000.00000 10000.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0180 805-78205 8.000 EACH | 575.00000 4600.00]| 520.00000 4160.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0181 805-78215 2.000 EACH | 612.00000 1224.00] 530.00000 1060.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0182 805-78415 4.000 EACH | 134400000 5376.00]| 1370.00000 5480.00]
SPAN, CATENARY, AND TETHER I | |
0183 805-78445 1.000 EACH | 510.00000 510.00] 640.00000 640.00]
SIGNAL SERVICE I I |
0184 805-78467 20.000 LFT | 1.75000 35.00] 1.37000 27.40]
SIGNAL CABLE, 3C 8GA. I | |
0185 805-78485 520.000 LFT | 1.10000 572.00] 0.95000 494 _00]
SIGNAL CABLE, 5C 14GA. I I |
0186 805-78490 310.000 LFT | 1.18000 365.80] 0.98000 303.80]
SIGNAL CABLE, 7C 14GA. I | |
0187 805-78495 290.000 LFT | 1.60000 464.00] 1.25000 362.50]
SIGNAL CABLE, 9C 14GA. I I |
0188 805-78510 6900.000 LFT | 0.68000 4692.00| 0.75000 5175.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0189 805-78746 2660.000 LFT | 7.00000 18620.00] 8.25000 21945_00]
PREFORMED LOOP DETECTORS I I |
0190 805-78925 1.000 EACH | 788.00000 788.00]| 760.00000 760.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0191 805-81032 4.000 EACH | 3242.00000 12968.00] 3264.00000 13056.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0192 805-92504 11.000 EACH | 311.00000 3421.00] 195.00000 2145.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0193 807-04922 15.000 EACH | 522.00000 7830.00] 780.00000 11700.00]
LIGHT STANDARD FOUNDATION I I |
0194 807-08214 5315.000 LFT | 5.50000 29232.50] 5.50000 29232.50]
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | I |
ELECTRIC I | |
0195 807-82017 1.000 EACH | 722.00000 722.00] 475.00000 475.00]
| | |
I I |

3 LUMINAIRES



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/06/06
1 176 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B  MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1917625 l )
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0196 807-86790 3.000 EACH | 525.00000 1575.00] 570.00000 1710.00]
LUMINAIRE, SIGN, MERCURY VAPOR, WITH I I |
GLARE SHIELD, 250 WATT I I |
0197 807-98690 11.000 EACH | 255.00000 2805.00] 165.00000 1815.00]
HANDHOLE ADJUSTED TO GRADE I | |
0198 808-03002 780.000 LFT | 0.76000 592.80] 0.35000 273.00]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0199 808-03631 2763.000 LFT | 0.76000 2099.88]| 0.35000 967.05]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0200 808-03632 2786.000 LFT | 0.76000 2117.36] 0.35000 975.10]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0201 808-05534 640.000 LFT | 1.52000 972.80] 0.69000 441 60|
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0202 808-06701 3280.000 LFT | 0.40000 1312.00] 0.32000 1049.60]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0203 808-06703 17952.000 LFT | 0.40000 7180.80] 0.27000 4847.04]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0204 808-06705 608.000 LFT | 0.80000 486.40| 1.05000 638.40]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0205 808-06716 1490.000 LFT | 0.95000 1415.50] 0.53000 789.70]
LINE, REMOVE I | |
0206 808-74807 2.000 EACH | 190.00000 380.00] 260.00000 520.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0207 808-74808 1.000 EACH | 270.00000 270.00] 260.00000 260.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0208 808-75245 13754.000 LFT | 0.32000 4401 .28 0.27000 3713.58]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0209 808-75297 461.000 LFT | 4.75000 2189.75] 3.10000 1429.10]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0210 808-75320 19.000 EACH | 87.00000 1653.00] 58.00000 1102.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0211 808-75325 12.000 EACH | 125.00000 1500.00] 78.00000 936.00]
| | |
| | |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 176 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,504,791.16 ROUTE : 38TH STREET
CALL ORDER : 176 CONTRACT ID : R -27620-B COUNTIES : MARION
LETTING DATE : 02/22/06 1:00 PM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1917625 1C )
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0212 808-92027 815.000 LFT | 0.79000 643.85] 1.05000 855.75]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
SECTION TOTALS I $ 5,711,846 .80| $ 5,728,000.00] $
------------------------------------------ A
CONTRACT TOTALS | $ 5,711,846.80] $ 5,728,000.00] $




TEMPORARY SILT FENCE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 178 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 481,241.03 ROUTE : 231
CALL ORDER - 178 CONTRACT ID : R -27702-C COUNTIES : JASPER
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 07/28/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1106884 ELLAS CONSTRUCTION COMPANY, INC. $ 499,487.16 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 522,321.32 104.5715%
I1( 1 ) 35-1106884 | 2 ) 35-0918397 1C )
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT]| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001 Category Number 0001
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 7500.00000 7500.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 2400.00000 14400.00] 2250.00000 13500.00]
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 24000.00000 24000.00] 26000.00000 26000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0006 201-52370 LUMP | 14400.00000 14400.00] 15000.00000 15000.00]
CLEARING RIGHT OF WAY | | |
0007 202-01000 LUMP | 62150.00000 62150.00] 47434 .76000 47434.76]
STRUCTURES AND OBSTRUCTIONS, REMOVE | | |
0008 202-01502 1.000 EACH | 429.00000 429.00] 500.00000 500.00]
LIGHT STANDARD, REMOVE | | |
0009 202-02241 52.000 LFT | 8.00000 416.00] 6.00000 312.00]
GUARDRAIL, REMOVE I | |
0010 202-96133 35.000 LFT | 14.15000 495_25] 25.00000 875.00]
PIPE, REMOVE | | |
0011 203-02000 1995.000 CYS | 13.75000 27431.25] 12.00000 23940.00]
EXCAVATION, COMMON I | |
0012 205-06932 72.000 LFT | 10.90000 784.80] 10.90000 784.80]
TEMPORARY CHECK DAM, STRAW BALES | | |
0013 205-06937 1675.000 LFT | 1.42000 2378.50] 1.42000 2378.50]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 178 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  481,241.03 ROUTE : 231
CALL ORDER : 178 CONTRACT ID : R -27702-C COUNTIES : JASPER
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 1C )
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 206-51220 375.000 CYS | 15.00000 5625.00] 25.00000 9375.00]
EXCAVATION, WET I I |
0015 207-08263 2480.000 SYS | 7.25000 17980.00] 18.15000 45012.00]
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 353.000 CYS | 2460000 8683.80]| 45_00000 15885.00]
STRUCTURE BACKFILL I I |
0017 213-08058 137.000 CYS | 144.00000 19728.00] 95.00000 13015.00]
FLOWABLE BACKFILL I I |
0018 301-07448 1390.000 TON | 17.50000 24325.00] 20.00000 27800.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 306-08036 1627.000 SYS | 4.60000 7484 .20 5.00000 8135.00]
MILLING, ASPHALT, 2 IN. I I |
0020 306-08043 246.000 SYS | 4.60000 1131.60] 5.00000 1230.00]
MILLING, TRANSITION I I |
0021 401-06264 LUMP | 750.00000 750.00] 1200.00000 1200.00]
PROFILOGRAPH, HMA I I |
0022 402-07432 145.000 TON | 65.00000 9425.00] 61.00000 8845.00]
HMA SURFACE, TYPE A I I |
0023 402-07434 203.000 TON | 60.00000 12180.00] 67.00000 13601.00]
HMA SURFACE, TYPE C I I |
0024 402-07439 308.000 TON | 52_00000 16016.00] 52.00000 16016.00]
HMA INTERMEDIATE, TYPE C I | |
0025 402-07440 435.000 TON | 48.00000 20880.00] 49.00000 21315.00]
HMA BASE, TYPE A I I |
0026 402-07442 125.000 TON | 48_00000 6000.00] 65.00000 8125.00]
HMA BASE, TYPE C | | |
0027 406-05520 2.000 TON | 800.00000 1600.00] 175.00000 350.00]
ASPHALT FOR TACK COAT I I |
0028 601-01700 1.000 EACH | 1660 .00000 1660.00] 1660.00000 1660.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0029 601-06854 2.000 EACH | 262500000 5250.00]| 2625.00000 5250.00]
GUARDRAIL, W-BEAM, NESTED I I |
0030 601-94689 3.000 EACH | 2100.00000 6300.00] 2100.00000 6300.00]
GUARDRAIL END TREATMENT, 0S I I |
0031 601-97774 1.000 EACH | 725.00000 725.00] 725.00000 725.00]
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I | |
0032 601-99105 338.000 LFT | 13.50000 4563.00]| 13.50000 4563.00]
| | |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING



WINGWALL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 178 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  481,241.03 ROUTE : 231
CALL ORDER : 178 CONTRACT ID : R -27702-C COUNTIES : JASPER
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 1C )
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 610-07486 85.000 TON | 85.00000 7225.00] 132.00000 11220.00]
HMA FOR APPROACHES, TYPE A I I |
0034 615-06490 14.000 EACH | 109.00000 1526.00] 109.00000 1526.00]
RIGHT OF WAY MARKER I I |
0035 615-06505 3.000 EACH | 510.00000 1530.00] 500.00000 1500.00]
MONUMENT, B I I |
0036 615-07832 1.000 EACH | 510.00000 510.00] 150.00000 150.00]
BENCH MARK POST I I |
0037 616-02320 600.000 SYS | 2.50000 1500.00] 3.00000 1800.00]
GEOTEXTILES I I |
0038 616-06405 387.000 TON | 2450000 9481 .50 22.00000 8514.00]|
RIPRAP, REVETMENT I I |
0039 621-01004 2.000 EACH | 425.00000 850.00] 425.00000 850.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0040 621-06559 2177.000 SYS | 0.78000 1698.06] 0.78000 1698.06]
MULCHED SEEDING, R I | |
0041 621-06567 1.000 KGAL | 25.00000 25.00] 25.00000 25.00]
WATER I I |
0042 621-06570 242.000 CYS | 20.50000 4961.00] 10.00000 2420.00]
TOP SOIL | | |
0043 621-06574 60.000 SYS | 33.25000 1995.00] 33.25000 1995.00]
SODDING I I |
0044 714-07537 60.000 LFT | 1790.00000 107400.00]| 1600.00000 96000.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 18 FT. X 7 FT. I | |
0045 715-03475 1.000 EACH | 365.00000 365.00] 400.00000 400.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0046 715-05151 39.000 LFT | 29.00000 1131.00] 45_00000 1755.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0047 715-05169 99.000 LFT | 28.00000 2772.00] 30.00000 2970.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0048 715-46005 4.000 EACH | 248.50000 994.00] 350.00000 1400.00]
PIPE END SECTION, 15 IN. | | |
0049 720-44000 1.000 EACH | 375.00000 375.00] 400.00000 400.00]
CASTING, ADJUST TO GRADE I I |
0050 720-45410 1.000 EACH | 1547 .00000 1547.00] 4500.00000 4500.00]
MANHOLE, C4 | | |
0051 723-06660 50.000 SYS | 490.00000 24500.00] 600.00000 30000.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 178 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  481,241.03 ROUTE : 231
CALL ORDER : 178 CONTRACT ID : R -27702-C COUNTIES : JASPER
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 1C )
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 801-04308 3.000 EACH | 160.00000 480.00] 186.00000 558.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0053 801-06625 32.000 EACH | 65.00000 2080.00] 54 _00000 1728.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0054 801-06640 19.000 EACH | 75.00000 1425_00] 78.00000 1482.00]
CONSTRUCTION SIGN, A I I |
0055 801-06645 5.000 EACH | 30.00000 150.00] 32.00000 160.00]
CONSTRUCTION SIGN, B I I |
0056 801-06775 LUMP | 1000.00000 1000.00] 1000.00000 1000.00]
MAINTAINING TRAFFIC I I |
0057 802-05701 10.000 LFT | 13.30000 133.00] 13.30000 133.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0058 802-76025 8.000 SFT | 16.80000 134.40] 16.80000 134.40]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0059 802-76035 2.000 SFT | 39.00000 78.00] 39.00000 78.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0060 808-06703 1962.000 LFT | 0.40000 784.80]| 0.40000 784.80]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0061 808-75240 230.000 LFT | 0.40000 92.00] 1.32000 303.60]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0062 808-75297 17.000 LFT | 3.00000 51.00] 12.20000 207.40]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
SECTION TOTALS | $ 499,487.16| $ 522,321.32| $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 264 -1

TABULATION OF BIDS

ENGINEER"S ESTIMATE: NONE BELOW ROUTE : 50
CALL ORDER : 264 CONTRACT ID : R -28303-B COUNTIES : DAVIESS
LETTING DATE : 02/22/06 1:00 PM DISTRICT : VINCENNES DISTRICT

CONTRACT TIME : 10/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :

SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2131982 J B I CONSTRUCTION INC. $ 296,213.65 100.0000%

2 35-1009310 DEIG BROTHERS LUMBER & CONSTRUCTION $ 328,603.30 90.1432%




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 840 -1

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 96,167.00 ROUTE : SR 164
CALL ORDER : 840 CONTRACT ID : M -28653-A COUNTIES : CRAWFORD
LETTING DATE : 02/22/06 1:00 PM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 05/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0958970 LUTGRING BROTHERS, INC. $ 78,550.00 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 85,700.00 109.1025%
3  35-1618530 AMERICAN CONTRACTING & SERVICES $ 104,902.00 133.5481%
IC 1 ) 35-0958970 IC 2 ) 35-2040801 IC 3 ) 35-1618530
ILUTGRING BROTHERS, INC. |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ By
SECTION 0001  SLIDE CORRECTION
| | |
0001 105-06845 LUMP | 1250.00000 1250.00] 4000.00000 4000.00] 2500.00000 2500.00
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 .00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 .00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 3800.00000 3800.00] 4200.00000 4200.00] 5000.00000 5000.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 202-01073 70.000 CYS | 62.00000 4340.00] 4400000 3080.00] 100.00000 7000.00
GABIONS, REMOVE I I |
0006 202-02241 200.000 LFT | 1.00000 200.00] 1.00000 200.00] 1.50000 .00
GUARDRAIL, REMOVE I I |
0007 601-06035 50.000 LFT | 14.00000 700.00] 1400000 700.00] 15.00000 .00
GUARDRAIL, RESET I I |
0008 601-06854 2.000 EACH | 3450.00000 6900.00] 3450.00000 6900.00] 3500.00000 7000.00
GUARDRAIL, W-BEAM, NESTED I I |
0009 616-02305 142.000 CYS | 376.50000 53463.00] 355.00000 50410.00] 400.00000 56800.00
GABIONS I I |
0010 616-02320 250.000 SYS | 3.50000 875.00] 4.30000 1075.00] 10.00000 2500.00
GEOTEXTILES I I |
0011 621-01004 1.000 EACH | 490.00000 490.00] 550.00000 550.00] 600.00000 .00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0012 621-06559 100.000 SYS | 5.25000 525.00] 2.00000 200.00] 2.50000 .00
| | |

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 840 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  96,167.00 ROUTE : SR 164
CALL ORDER  : 840 CONTRACT ID : M -28653-A COUNTIES : CRAWFORD
LETTING DATE : 02/22/06 1:00 PM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-0958970 IC 2 ) 35-2040801 IC 3 ) 35-1618530
ILUTGRING BROTHERS, INC. |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 801-06640 13.000 EACH | 385.00000 5005.00] 85.00000 1105.00] 400.00000 5200.00
CONSTRUCTION SIGN, A I I |
0014 801-06775 LUMP | 1000.00000 1000.00]  13278.00000 13278.00]  17000.00000 17000.00
MAINTAINING TRAFFIC I I |
SECTION TOTALS | $ 78,550.00] $ 85,700.00] $ 104,902.00
------------------------------------------ Oy S
|

CONTRACT TOTALS $ 78,550.00] $ 85,700.00] $ 104,902.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 604 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,913,647.02 ROUTE : SR 42
CALL ORDER : 604 CONTRACT ID : B -27704-B COUNTIES : MORGAN
LETTING DATE : 02/22/06 1:00 PM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,879,899.92 100.0000%
2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,927,673.60 102.5413%
IC 1 ) 35-2040801 IC 2 ) 35-1618530 1C )
|GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 BRIDGE DECK REPLACEMENT

0001 105-06845 LUMP 15000.00000 15000.00 15000.00000 15000.00
CONSTRUCTION ENGINEERING

0002 105-07039 12.000 MOS 1600.00000 19200.00 2100.00000 25200.00
FIELD OFFICE, B

0003 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 93500.00000 93500.00 95000.00000 95000.00

MOBILIZATION AND DEMOBILIZATION
0006 201-01015 LUMP
CLEARING AND GRUBBING

| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
| | I
| | |
|  37000.00000 37000.00] |
| | I
0007 202-02240 159.000 SYS | 29.40000 4674 _60] 18.00000 2862.00]
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| I I

25000.00000 25000.00

PAVEMENT REMOVAL

0008 202-02241 441.000 LFT 4.50000 1984.50 4.70000 2072.70
GUARDRAIL, REMOVE

0009 202-51328 LUMP 278500.00000 278500.00] 520000.00000 520000.00
PRESENT STRUCTURE, REMOVE PORTIONS

0010 202-93741 2.000 EACH 225.00000 450.00 235.00000 470.00
GUARD RAIL END TREATMENT, REMOVE

0011 202-94810 2.000 EACH 750.00000 1500.00 725.00000 1450.00
CURB TURNOUT, REMOVE

0012 203-02000 151.000 CYS 17.00000 2567.00 45.00000 6795.00
EXCAVATION, COMMON

0013 211-06467 29.000 CYS 80.00000 2320.00 100.00000 2900.00

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 604 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,913,647.02 ROUTE : SR 42
CALL ORDER : 604 CONTRACT ID : B -27704-B COUNTIES : MORGAN
LETTING DATE : 02/22/06 1:00 PM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1618530 1C )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 302-07455 39.000 CYS | 40.00000 1560.00] 80.00000 3120.00]
DENSE GRADED SUBBASE I I |
0015 306-08043 534.000 SYS | 8.00000 4272.00] 9.00000 4806.00]
MILLING, TRANSITION I I |
0016 402-07438 56.000 TON | 78.66000 4404.96| 80.00000 4480.00]
HMA INTERMEDIATE, TYPE B I I |
0017 402-07441 236.000 TON | 89.00000 21004.00] 75.00000 17700.00]
HMA BASE, TYPE B I I |
0018 406-05521 1299.000 SYS | 0.25000 324.75] 0.30000 389.70]
ASPHALT FOR TACK COAT I I |
0019 601-01522 4.000 EACH | 1800.00000 7200.00] 1850.00000 7400.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0020 601-06035 30.000 LFT | 27.00000 810.00] 28.00000 840.00]
GUARDRAIL, RESET I I |
0021 601-08433 2.000 EACH | 700.00000 1400.00] 735.00000 1470.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 | | |
0022 601-94689 2.000 EACH | 2130.00000 4260.00] 2150.00000 4300.00]
GUARDRAIL END TREATMENT, 0S I I |
0023 601-99105 262.500 LFT | 14.00000 3675.00] 15.00000 3937.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0024 601-99132 1.000 EACH | 60.00000 60.00] 63.00000 63.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING I I |
0025 602-06729 28.000 EACH | 8.00000 224.00] 8.50000 238.00]
BARRIER DELINEATOR I | |
0026 609-06259 228.000 SYS | 80.00000 18240.00] 90.00000 20520.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0027 610-07487 81.000 TON | 133.27000 10794.87] 135.00000 10935.00]
HMA FOR APPROACHES, TYPE B I I |
0028 616-02320 949.000 SYS | 2.50000 2372.50] 5.00000 4745.00]
GEOTEXTILES I I |
0029 616-06405 1283.000 TON | 19.00000 24377.00] 30.00000 38490.00]
RIPRAP, REVETMENT I I |
0030 621-01004 2.000 EACH | 250.00000 500.00] 260.00000 520.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0031 621-06560 512.000 SYS | 0.77000 394.24] 1.00000 512.00]
| | |

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 604 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,913,647.02 ROUTE : SR 42
CALL ORDER : 604 CONTRACT ID : B -27704-B COUNTIES : MORGAN
LETTING DATE : 02/22/06 1:00 PM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1618530 1C )
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 621-06574 32.000 SYS | 25.00000 800.00] 27.00000 864.00]
SODDING I I |
0033 702-51005 97.600 CYS | 1500.00000 146400.00]| 1000.00000 97600.00]
CONCRETE, A, SUBSTRUCTURE I I |
0034 702-51110 7084.000 LBS | 1.75000 12397.00] 3.50000 24794 .00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0035 702-51863 16.000 EACH | 17.00000 272.00] 20.00000 320.00]
FIELD DRILLED HOLE IN CONCRETE I I |
0036 703-51030 10968.000 LBS | 0.90000 9871.20] 0.90000 9871.20]
REINFORCING STEEL I I |
0037 703-51032 164160.000 LBS | 0.80000 131328.00]| 1.00000 164160.00]|
REINFORCING STEEL, EPOXY COATED I I |
0038 703-97936 1442_000 EACH | 8.25000 11896.50] 14.00000 20188.00]
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0039 704-51002 540.000 CYS | 750.00000 405000.00] 700.00000 378000.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0040 706-05732 4.000 EACH | 1300.00000 5200.00] 1800.00000 7200.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0041 706-51020 83.000 CYS | 390.00000 32370.00] 575.00000 47725.00]
CONCRETE, C, RAILING I I |
0042 708-51813 550.000 SFT | 62.00000 34100.00] 64.00000 35200.00]
PNEUMATICALLY PLACED MORTAR I | |
0043 708-51814 225.000 SFT | 5.00000 1125.00] 6.00000 1350.00]
WELDED STEEL WIRE FABRIC I I |
0044 709-04647 LUMP | 109600.00000 109600.00] 110000.00000 110000.00]
FIBER WRAP CONCRETE CASING SYSTEM , I | |
BEAM SHEAR STRENGTHENING I I |
0045 709-51821 LUMP |  10931.00000 10931.00]  11000.00000 11000.00]
SURFACE SEAL I I |
0046 711-02978 42.000 EACH | 660.00000 27720.00] 670.00000 28140.00]
REPAIR DETAIL , CONCRETE BEAM I I |
0047 711-04121 24.000 EACH | 75.00000 1800.00] 70.00000 1680.00]
ANCHOR BOLT, AB1 I I |
0048 711-51877 LUMP | 250000.00000 250000.00]  50000.00000 50000.00]
JACKING AND SUPPORTING BEAMS I I |
0049 715-91361 71.500 LFT | 25.00000 1787.50] 55.00000 3932.50]
PIPE, PVC, 6 IN. I I |
0050 724-51925 40.700 LFT | 170.00000 6919.00] 150.00000 6105.00]
| | |

STRUCTURAL EXPANSION JOINT, SS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 604 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,913,647.02 ROUTE : SR 42
CALL ORDER : 604 CONTRACT ID : B -27704-B COUNTIES : MORGAN
LETTING DATE : 02/22/06 1:00 PM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
( 1 ) 35-2040801 IC 2 ) 35-1618530 1C )
GOHMANN ASPHALT & CONSTR., I |JAMERICAN CONTRACTING & SERVI |

CONTRACT TOTALS

|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0051 726-92406 36.000 EACH | 222.00000 7992.00] 300.00000 10800.00]
BEARING ASSEMBLY, ELASTOMERIC , TYPE A | I |
0052 726-92406 42.000 EACH | 240.00000 10080.00] 325.00000 13650.00]
BEARING ASSEMBLY, ELASTOMERIC , TYPE B | I |
0053 801-01851 LUMP |  25020.00000 25020.00]  35000.00000 35000.00]
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0054 801-06203 1510.000 LFT | 0.30000 453.00] 0.35000 528.50]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0055 801-06207 4514.000 LFT | 1.05000 4739.70] 1.10000 4965.40]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0056 801-06216 24.000 LFT | 2.50000 60.00] 2.60000 62.40]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. I I |
0057 801-06640 19.000 EACH | 150.00000 2850.00] 160.00000 3040.00]
CONSTRUCTION SIGN, A I I |
0058 801-06645 8.000 EACH | 50.00000 400.00] 55.00000 440.00]
CONSTRUCTION SIGN, B I I |
0059 801-06775 LUMP |  30000.00000 30000.00] 8500.00000 8500.00]
MAINTAINING TRAFFIC I I |
0060 801-07023 1.000 EACH | 6100.00000 6100.00] 4500.00000 4500.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 I | |
0061 801-07119 24.000 LFT | 18.00000 432.00] 19.00000 456._00]
BARRICADE, 111-B I I |
0062 801-08401 780.000 LFT | 35.00000 27300.00] 30.00000 23400.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0063 808-06713 1691.000 LFT | 0.30000 507.30] 0.35000 591.85]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0064 808-06714 1691.000 LFT | 0.30000 507.30] 0.35000 591.85]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0065 808-06716 1800.000 LFT | 0.40000 720.00] 0.50000 900.00]
LINE, REMOVE I I |
0066 808-75996 10.000 EACH | 15.00000 150.00] 35.00000 350.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0067 808-75998 10.000 EACH | 50.00000 500.00] 55.00000 550.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,879,899.92] $ 1,927,673.60] $
—————————————————————————————————————————— ey
|

$ 1,879,899.92] $ 1,927,673.60] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 624 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  529,446.55 ROUTE : SR 331
CALL ORDER : 624 CONTRACT ID : B -28117-B COUNTIES : MARSHALL
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 07/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1817530 PIONEER ASSOCIATES, INC. $ 536,168.42 100.0000%
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ Oy S
SECTION 0001  NEW BRIDGE CONSTRUCTION
I | |
0001 105-06845 LUMP | 5000.00000 5000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1900.00000 11400.00] |
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  26800.00000 26800.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 5360.00000 5360.00]| |
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  62572.00000 62572.00] |
PRESENT STRUCTURE, REMOVE I I |
0008 202-96133 16.000 LFT | 35.00000 560.00] |
PIPE, REMOVE I I |
0009 203-02000 721.000 CYS | 41.00000 29561.00] |
EXCAVATION, COMMON I I |
0010 203-51223 281.000 CYS | 88.00000 24728.00] |
EXCAVATION, WATERWAY I I |
0011 205-06932 48.000 LFT | 16.40000 787.20] |
TEMPORARY CHECK DAM, STRAW BALES I I |
0012 205-06937 650.000 LFT | 3.00000 1950.00] |
TEMPORARY SILT FENCE I I |
0013 206-93520 30.000 SFT | 64.00000 1920.00] |
| | |

TEMPORARY SHEET PILING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 624 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  529,446.55 ROUTE : SR 331
CALL ORDER : 624 CONTRACT ID : B -28117-B COUNTIES : MARSHALL
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 l ) | )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 207-08263 865.200 SYS | 25.00000 21630.00] |
SUBGRADE TREATMENT, TYPE IA I I |
0015 211-07454 544.600 CYS | 22.00000 11981.20] |
STRUCTURE BACKFILL I I |
0016 301-07448 85.600 TON | 18.00000 1540.80] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 306-08036 875.400 SYS | 5.20000 4552 .08 |
MILLING, ASPHALT, 2 IN. I I |
0018 402-07433 124.200 TON | 72.00000 8942.40] |
HMA SURFACE, TYPE B I I |
0019 402-07438 183.000 TON | 58.00000 10614.00] |
HMA INTERMEDIATE, TYPE B I I |
0020 402-07441 312.000 TON | 49.00000 15288.00] |
HMA BASE, TYPE B I I |
0021 406-05520 0.560 TON | 575.00000 322.00] |
ASPHALT FOR TACK COAT I I |
0022 601-01701 1.000 EACH | 1700.00000 1700.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 2 I I |
0023 601-01846 2.000 EACH | 1700.00000 3400.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 3 I | |
0024 601-94689 1.000 EACH | 2300.00000 2300.00] |
GUARDRAIL END TREATMENT, 0S I I |
0025 601-97774 1.000 EACH | 1500.00000 1500.00] |
GUARDRAIL END TREATMENT, 0S, SPARE I | |
PARTS PACKAGE I I |
0026 601-99105 341.000 LFT | 2400000 8184.00]| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 609-06259 192.200 SYS | 84.70000 16279.34] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0028 610-07486 18.700 TON | 120.00000 2244_00] |
HMA FOR APPROACHES, TYPE A I I I
0029 615-06490 11.000 EACH | 125.00000 1375.00] |
RIGHT OF WAY MARKER I I |
0030 616-02320 290.000 SYS | 3.00000 870.00] |
GEOTEXTILES I | |
0031 616-06406 363.000 SYS | 29.00000 10527.00] |
| | |

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 624 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  529,446.55 ROUTE : SR 331
CALL ORDER : 624 CONTRACT ID : B -28117-B COUNTIES : MARSHALL
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1817530 1C ) | )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 621-01004 1.000 EACH | 400.00000 400.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0033 621-06559 1800.000 SYS | 0.80000 1440.00] |
MULCHED SEEDING, R I | |
0034 703-06029 8382.000 LBS | 1.20000 10058.40] |
REINFORCING BARS, EPOXY COATED I I |
0035 704-51002 51.200 CYS | 520.00000 26624.00] |
CONCRETE, C, SUPERSTRUCTURE I | I
0036 723-06660 77.480 SYS | 540.00000 41839.20] |
WINGWALL I I |
0037 723-08489 48.800 LFT | 2000.00000 97600.00] |
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | | I
X 132 IN. I I |
0038 801-01093 2.000 EACH | 250.00000 500.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0039 801-01851 LUMP |  18000.00000 18000.00] |
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0040 801-06207 3200.000 LFT | 0.80000 2560.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0041 801-06218 24.000 LFT | 4.95000 118.80] |
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0042 801-06539 LUMP | 1200.00000 1200.00] |
TEMPORARY TRAFFIC SIGNAL INSTALLATION, | I |
MAINTAIN I I |
0043 801-06640 10.000 EACH | 75.00000 750.00] |
CONSTRUCTION SIGN, A I | |
0044 801-06645 20.000 EACH | 25.00000 500.00] |
CONSTRUCTION SIGN, B I I |
0045 801-06775 LUMP | 3650.00000 3650.00] |
MAINTAINING TRAFFIC I | |
0046 801-07023 6.000 EACH | 4180.00000 25080.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0047 801-08388 270.000 LFT | 25.50000 6885.00] |
TEMPORARY TRAFFIC BARRIER I | |
0048 801-08389 80.000 LFT | 38.10000 3048.00] |
| | |

TEMPORARY TRAFFIC BARRIER, ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 624 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  529,446.55 ROUTE : SR 331
CALL ORDER : 624 CONTRACT ID : B -28117-B COUNTIES : MARSHALL
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0049 808-03631 1200.000 LFT | 1.20000 1440.00] |
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0050 808-04896 150.000 LFT | 3.90000 585.00] |
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I | |
SECTION TOTALS I $ 536,168.42] $ | $
------------------------------------------ Oy S
CONTRACT TOTALS | $ 536,168.42] $ 1,927,673.60] $




ENGINEER™S ESTIMATE: $ 2,409,832.22
CALL ORDER : 634
LETTING DATE : 02/22/06 1:00 PM
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

DATE :
PAGE :

03706706
634 -1

RANK VENDOR NO./NAME

% OVER
LOW BID

1 35-1618530
2 35-1549010
3  35-1385672

AMERICAN CONTRACTING
MCALISTER EXCAVATING

FORCE CONSTRUCTION CO.

INDIANA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS
ROUTE : SR 56
CONTRACT ID : B -28366-B COUNTIES : OHIO
DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 06/09/07 COMPLETION DATE
PROJECT(S) :
TOTAL
BID
& SERVICES $ 2,429,994.95 100.0000%
co $ 2,432,685.40 100.1107%
INC. $ 2,437,150.88 100.2945%

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE DECK REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 18.000 MOS
FIELD OFFICE, B

0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP
CLEARING RIGHT OF WAY

0007 202-02240 169.000 SYS
PAVEMENT REMOVAL

0008 202-02241 619.500 LFT
GUARDRAIL, REMOVE

0009 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0010 202-93741 2.000 EACH
GUARD RAIL END TREATMENT, REMOVE

0011 203-02000 386.000 CYS
EXCAVATION, COMMON

0012 203-02070 100.000 CYS

BORROW

2 ) 35-1549010

( 1 ) 35-1618530
A IMCALISTER EXCAVATING CO

MERICAN CONTRACTING & SERVI

|
AMOUNT|

( 3 ) 35-1385672
FORCE CONSTRUCTION CO.

UNIT PRICE

.00000

-00000

1.00000

1.00000
150391.00000
8236.00000
57.52000

5.67000
435856.00000
461.00000
39.75000

50.00000

INC.

AMOUN

11350.

27252.

1.

150391.

8236.

9720.

3512.

435856 .

922.

15343.

5000.

UNIT PRICE UNIT PRICE AMOUNT
____________________________ A
| | |
| 20000.00000 20000.00]  20000.00000 20000.00]
| | |
I 2000.00000 36000.00] 1800.00000 32400.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| 120000.00000 120000.00] 122000.00000 122000.00]
| | |
|  12000.00000 12000.00]  12500.00000 12500.00]
| | |
| 38.00000 6422.00]| 21.00000 3549.00]
| | |
| 4.00000 2478.00]| 5.00000 3097.50]
| | |
| 400000.00000 400000.00] 500000 .00000 500000.00]
| | |
I 130.00000 260.00] 250.00000 500.00]
| | |
| 35.00000 13510.00] 21.00000 8106.00]
| | |
I 35.00000 3500.00] 31.00000 3100.00]
| | |

T

00

00

.00

00

00

00

88

57

00

00

50

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
634 -2
TABULATION OF BIDS

GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.

ENGINEER"S ESTIMATE: $ 2,409,832.22 ROUTE : SR 56
CALL ORDER : 634 CONTRACT ID : B -28366-B COUNTIES : OHIO
LETTING DATE : 02/22/06 1:00 PM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1549010 IC 3 ) 35-1385672
|AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 206-51230 153.900 CYS | 250.00000 38475.00] 110.00000 16929.00] 68.26000 10505.21
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0014 211-06467 68.000 CYS | 95_00000 6460.00] 75.00000 5100.00] 63.43000 4313.24
AGGREGATE FOR END BENT BACKFILL I I |
0015 301-07448 225.000 TON | 35.00000 7875.00] 21.00000 4725.00] 40.00000 9000.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 302-07455 47_.600 CYS | 95_00000 4522 .00 4600000 2189.60]| 124.00000 5902.40
DENSE GRADED SUBBASE I I |
0017 306-08033 771.000 SYS | 4.50000 3469.50] 7.25000 5589.75] 3.08000 2374.68
MILLING, ASPHALT, 1 IN. I I |
0018 306-08036 540.000 SYS | 4.50000 2430.00] 8.25000 4455.00] 3.44000 1857.60
MILLING, ASPHALT, 2 IN. I I |
0019 306-08037 469.000 SYS | 4.50000 2110.50] 9.25000 4338.25] 3.62000 1697.78
MILLING, ASPHALT, 3 IN. I I |
0020 306-08038 100.000 SYS | 4.50000 450.00] 10.25000 1025.00] 8.66000 866.00
MILLING, ASPHALT, 4 IN. I I |
0021 306-08043 563.000 SYS | 4.50000 2533.50] 8.25000 4644.75] 3.39000 1908.57
MILLING, TRANSITION I I |
0022 402-07433 329.800 TON | 55.00000 18139.00] 68.50000 22591.30] 57.00000 18798.60
HMA SURFACE, TYPE B I I |
0023 402-07438 370.000 TON | 52_00000 19240.00] 63.00000 23310.00] 5225000 19332.50
HMA INTERMEDIATE, TYPE B I | |
0024 402-07441 422.700 TON | 47.00000 19866.90] 58.00000 24516.60] 48.00000 20289.60
HMA BASE, TYPE B I I |
0025 406-05521 7706.000 SYS | 0.05000 385.30] 0.35000 2697.10] 0.20000 1541.20
ASPHALT FOR TACK COAT | | |
0026 601-01522 4.000 EACH | 1800.00000 7200.00] 2100.00000 8400.00] 1500.00000 6000.00
GUARDRAIL TRANSITION TYPE TGB I I |
0027 601-02103 31.250 LFT | 20.00000 625.00]| 23.00000 718.75] 18.50000 578.13
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | | |
IN. SPACING I I |
0028 601-08433 2.000 EACH | 735.00000 1470.00] 800.00000 1600.00] 1375.00000 2750.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 | | |
0029 601-94689 2.000 EACH | 2200.00000 4400.00] 2520.00000 5040.00]| 2395.00000 4790.00
GUARDRAIL END TREATMENT, 0S I I |
0030 601-99105 243.750 LFT | 14..00000 3412.50] 16.00000 3900.00] 28.25000 6885.94
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0031 601-99132 4.000 EACH | 60.00000 240.00] 66.00000 264.00] 55.00000 220.00
| | |
I I |

SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
634 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,409,832.22 ROUTE : SR 56
CALL ORDER : 634 CONTRACT ID : B -28366-B COUNTIES : OHIO
LETTING DATE : 02/22/06 1:00 PM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1549010 IC 3 ) 35-1385672
|AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 602-06729 28.000 EACH | 9.00000 252.00] 12.00000 336.00] 8.00000 224.00
BARRIER DELINEATOR I I |
0033 605-94811 2.000 EACH | 1200.00000 2400.00] 2100.00000 4200.00] 926.00000 1852.00
CURB TURNOUT I I |
0034 607-06335 114.800 LFT | 50.00000 5740.00] 31.00000 3558.80] 85.00000 9758.00
PAVED SIDE DITCH, A I I |
0035 609-06259 287.300 SYS | 75.00000 21547.50] 66.00000 18961.80] 68.00000 19536.40
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0036 616-02320 2178.000 SYS | 3.50000 7623.00] 3.00000 6534.00] 2.24000 4878.72
GEOTEXTILES I I |
0037 616-05688 405.000 TON | 40.00000 16200.00] 2400000 9720.00] 30.47000 12340.35
RIPRAP, CLASS 1 I | |
0038 616-06405 779.000 TON | 35.00000 27265.00] 21.00000 16359.00] 22.42000 1746518
RIPRAP, REVETMENT I I |
0039 616-95754 36.000 LFT | 35.00000 1260.00] 12.00000 432.00] 18.20000 655.20
PAVED SIDE DITCH, BREAK I | |
0040 619-05926 LUMP | 150000000 1500.00] 4000.00000 4000.00] 3440.00000 3440.00
ENVIRONMENTAL CONTROL I I |
0041 619-60999 LUMP |  11000.00000 11000.00]  24300.00000 24300.00]  29840.00000 29840.00
CLEAN STEEL BRIDGE, PARTIAL I | |
0042 619-95457 LUMP |  14500.00000 14500.00]  23500.00000 23500.00]  10200.00000 10200.00
CLEAN AND PAINT STRUCTURAL STEEL , I I |
PARTIAL I I |
0043 621-01004 2.000 EACH | 630.00000 1260.00] 750.00000 1500.00] 600.00000 1200.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0044 621-06559 803.000 SYS | 0.60000 481.80| 1.10000 883.30] 0.50000 401.50
MULCHED SEEDING, R I I |
0045 621-06574 8.200 SYS | 13.00000 106.60] 40.00000 328.00] 10.00000 82.00
SODDING I I |
0046 701-51195 388.000 LFT | 65.00000 25220.00] 75.00000 29100.00] 7408000 28743.04
PILE, STEEL H, HP 12 X 53 I I |
0047 701-91792 9.000 EACH | 150.00000 1350.00] 120.00000 1080.00] 164.00000 1476.00
PILE TIP, STEEL H I I |
0048 702-51005 225.300 CYS | 850.00000 191505.00]| 1100.00000 247830.00] 1267 .00000 28545510
CONCRETE, A, SUBSTRUCTURE I I |
0049 702-51015 10.900 CYS | 1000.00000 10900.00] 1100.00000 11990.00] 909.00000 9908.10
| | |

CONCRETE, B, FOOTINGS



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
634 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,409,832.22 ROUTE : SR 56
CALL ORDER : 634 CONTRACT ID : B -28366-B COUNTIES : OHIO
LETTING DATE : 02/22/06 1:00 PM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1549010 IC 3 ) 35-1385672
|AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0050 702-51110 2254.000 LBS | 4.00000 9016.00] 4.50000 10143.00] 3.84000 8655.36
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0051 702-51863 150.000 EACH | 8.00000 1200.00] 12.00000 1800.00] 11.20000 1680.00
FIELD DRILLED HOLE IN CONCRETE I I |
0052 703-01540 44.000 EACH | 22.00000 968.00] 30.00000 1320.00] 23.50000 1034.00
THREADED TIE BAR ASSEMBLY I I |
0053 703-06028 16746.000 LBS | 0.90000 15071.40] 0.65000 10884.90| 1.19000 19927.74
REINFORCING BARS I I |
0054 703-06029 154701.000 LBS | 1.00000 154701.00] 0.75000 116025.75] 0.92000 142324.92
REINFORCING BARS, EPOXY COATED I I |
0055 703-97936 1499.000 EACH | 15.00000 22485.00] 12.50000 18737.50] 10.60000 15889.40
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0056 704-51002 542.400 CYS | 700.00000 379680.00] 625.00000 339000.00] 661.30000 358689.12
CONCRETE, C, SUPERSTRUCTURE I I |
0057 706-06339 880.400 LFT | 45_00000 39618.00] 52.00000 45780.80]| 56.82000 50024 .33
RAILING, PF-1 I I |
0058 706-06351 4.000 EACH | 1900.00000 7600.00] 2000.00000 8000.00] 1300.00000 5200.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-1 I I |
0059 706-51020 53.300 CYS | 400.00000 21320.00] 550.00000 29315.00] 525.00000 27982.50
CONCRETE, C, RAILING I | |
0060 709-51821 LUMP |  12000.00000 12000.00]  13500.00000 13500.00]  11360.00000 11360.00
SURFACE SEAL I I |
0061 711-04121 126.000 EACH | 50.00000 6300.00] 4200000 5292.00] 37.80000 4762.80
ANCHOR BOLT, AB1 I I |
0062 711-51038 LUMP | 410000.00000 410000.00] 260000.00000 260000.00] 228306.00000 228306.00
STRUCTURAL STEEL I I |
0063 711-51864 208.000 EACH | 30.00000 6240.00] 27.00000 5616.00]| 27.00000 5616.00
DRILLED HOLE I I |
0064 711-51866 8.000 EACH | 40.00000 320.00] 25.00000 200.00] 30.00000 240.00
RIVET, REMOVE I I |
0065 711-51877 LUMP | 9500.00000 9500.00| 100000.00000 100000.00]  97581.00000 97581.00
JACKING AND SUPPORTING BEAMS I I |
0066 711-96526 4359.000 EACH | 2.50000 10897.50] 2.75000 11987.25] 2.25000 9807.75
FIELD WELDED STUD, 0.875 IN. DIA. I I |
0067 715-05407 121.000 LFT | 25.00000 3025.00] 10.00000 1210.00] 17.30000 2093.30
PIPE, END BENT DRAIN, 6 IN. I I |
0068 715-91361 20.000 LFT | 273.00000 5460.00] 10.00000 200.00] 20.00000 400.00
| | |

PIPE, PVC, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
634 -5
TABULATION OF BIDS

TRANSVERSE MARKINGS, EPOXY, STOP LINE,

ENGINEER"S ESTIMATE: $ 2,409,832.22 ROUTE : SR 56
CALL ORDER : 634 CONTRACT ID : B -28366-B COUNTIES : OHIO
LETTING DATE : 02/22/06 1:00 PM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1549010 IC 3 ) 35-1385672
|AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0069 724-51925 98.500 LFT | 185.00000 18222.50] 125.00000 12312.50] 103.50000 10194.75
STRUCTURAL EXPANSION JOINT, SS I I |
0070 726-58789 25.000 EACH | 850.00000 21250.00] 345.00000 8625.00]| 1121.50000 28037.50
BEARING ASSEMBLY, ELASTOMERIC, 11 I I |
0071 726-92532 33.000 EACH | 1100.00000 36300.00] 515.00000 16995.00] 1128.55000 37242.15
BEARING ASSEMBLY, ELASTOMERIC, 111 I I |
0072 726-99095 9.000 EACH | 850.00000 7650.00] 348.00000 3132.00] 115400000 10386.00
BEARING ASSEMBLY, ELASTOMERIC, 1 I I |
0073 801-01851 LUMP |  30000.00000 30000.00]  35000.00000 35000.00]  25000.00000 25000.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0074 801-06203 1540.000 LFT | 0.60000 924.00] 0.35000 539.00] 0.26000 400.40
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0075 801-06207 10815.000 LFT | 1.05000 11355.75] 1.20000 12978.00] 1.00000 10815.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0076 801-06640 35.000 EACH | 220.00000 7700.00] 190.00000 6650.00] 165.00000 5775.00
CONSTRUCTION SIGN, A I | |
0077 801-06645 3.000 EACH | 75.00000 225.00] 65.00000 195.00] 50.00000 150.00
CONSTRUCTION SIGN, B I I |
0078 801-06775 LUMP |  35000.00000 35000.00]  50000.00000 50000.00]  27000.00000 27000.00
MAINTAINING TRAFFIC I | |
0079 801-07023 2.000 EACH | 3000.00000 6000.00] 5100.00000 10200.00] 3100.00000 6200.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0080 801-07119 24.000 LFT | 16.00000 384.00] 26.00000 624.00] 20.85000 500.40
BARRICADE, 111-B I I |
0081 801-08508 840.000 LFT | 30.00000 25200.00] 28.50000 23940.00] 4500000 37800.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0082 801-97643 720.000 LFT | 8.00000 5760.00] 8.00000 5760.00] 5.91000 4255.20
TEMPORARY BUZZ STRIPS I | |
0083 808-03631 2743.000 LFT | 0.70000 1920.10] 0.80000 2194.40] 0.89000 2441.27
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0084 808-03632 2095.000 LFT | 0.70000 1466.50] 0.80000 1676.00] 0.80000 1676.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0085 808-04896 296.000 LFT | 0.70000 207.20] 0.80000 236.80] 1.00000 296.00
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0086 808-06716 3319.000 LFT | 0.60000 1991.40] 1.00000 3319.00] 1.00000 3319.00
LINE, REMOVE I | |
0087 808-74805 22.000 LFT | 30.00000 660.00]| 35.00000 770.00] 30.00000 660.00
| | |
I I |

24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
634 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,409,832.22 ROUTE : SR 56
CALL ORDER : 634 CONTRACT ID : B -28366-B COUNTIES : OHIO
LETTING DATE : 02/22/06 1:00 PM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1549010 IC 3 ) 35-1385672
|AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0088 808-74807 2.000 EACH | 210.00000 420.00] 250.00000 500.00] 215.00000 430.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0089 808-74808 1.000 EACH | 260.00000 260.00] 300.00000 300.00] 305.00000 305.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0090 808-75996 31.000 EACH | 20.00000 620.00]| 5.00000 155.00] 25.00000 775.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0091 808-75998 31.000 EACH | 4200000 1302.00] 70.00000 2170.00] 65.00000 2015.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0092 205-06937 1750.000 LFT | 1.25000 2187.50] 2.00000 3500.00] 3.00000 5250.00
TEMPORARY SILT FENCE I | |
SECTION TOTALS I $ 2,429,994.95] $ 2,432,685.40] $ 2,437,150.88
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 2,429,994 .95] $ 2,432,685.40] $ 2,437,150.88




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,861,555.40
CALL ORDER : 700
LETTING DATE : 02/22/06 1:00 PM

CONTRACT ID :
DISTRICT
CONTRACT TIME :

BT-28456-A

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

: TOLL ROAD DISTRICT
10/27/06 COMPLETION DATE

RANK VENDOR NO./NAME

1  35-1057237
2 35-1339168
3  35-1817530

R L MCCOY INC
LAPORTE CONSTRUCTION CO
PIONEER ASSOCIATES, INC.

DATE : 03/06/06
PAGE : 700 -1
ROUTE : 1-90
COUNTIES : LAGRANGE
PROJECT(S) :
TOTAL % OVER
BID LOW BID
$ 2,026,404.05 100.0000%
$ 2,652,669.16 130.9052%
$ 3,070,167.56 151.5082%

( 1 ) 35-1057237
R

IC
L MCCOY INC IL
|

LINE NO /7 ITEM CODE 7/ ALT

PRESENT STRUCTURE, REMOVE PORTIONS ,
STR. NO. 2

2 ) 35-1339168
APORTE CONSTRUCTION CO

( 3 ) 35-1817530
P

IONEER ASSOCIATES, INC.
UNIT PRICE AMOUNT
25000.00000 25000.00
1800.00000 14400.00
1.00000 1.00
1.00000 1.00
153500.00000 153500.00
46000.00000 46000.00
25.00000 27100.00
4.00000 5004.00
190.00000 380.00
133900.00000 133900.00
133900.00000 133900.00

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SUPERSTRUCTURE REPLACEMENT AND WIDENING
| | |
0001 105-06845 LUMP | 9046 .00000 9046.00]| 8164.61000 8164.61|
CONSTRUCTION ENGINEERING I | |
0002 105-07038 8.000 MOS | 1800.00000 14400.00] 1720.05000 13760.40]
FIELD OFFICE, A I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 100500.00000 100500.00] 135000.00000 135000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  11000.00000 11000.00] 6113.18000 6113.18]
CLEARING RIGHT OF WAY I I |
0008 202-02240 1084.000 SYS | 30.00000 32520.00] 12.29000 13322.36]
PAVEMENT REMOVAL I | |
0009 202-02241 1251.000 LFT | 3.60000 4503.60]| 4.00000 5004.00]
GUARDRAIL, REMOVE I I |
0010 202-02637 2.000 LFT | 150.00000 300.00] 792.16000 1584.32|
PIPE, ABANDON AND GROUT FILL | | |
0011 202-51328 LUMP |  64188.00000 64188.00] 110000.00000 110000.00]
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 1 I I |
0012 202-51328 LUMP |  64188.00000 64188.00] 110000.00000 110000.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03706706
700 -2

ENGINEER"S ESTIMATE: $ 2,861,555.40 ROUTE : 1-90
CALL ORDER  : 700 CONTRACT ID : BT-28456-A COUNTIES : LAGRANGE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
I 1 ) 35-1057237 IC 2 ) 35-1339168 | 3 ) 35-1817530
IR L MCCOY INC |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 202-91385 3.000 EACH | 250.00000 750.00] 221.11000 663.33] 400.00000 1200.00
INLET, REMOVE I I |
0014 202-96133 62.000 LFT | 20.00000 1240.00] 16.13000 1000.06] 12.00000 74400
PIPE, REMOVE I I |
0015 202-99187 480.000 LFT | 2.00000 960.00] 2.00000 960.00] 2.50000 1200.00
FENCE, FARM FIELD, REMOVE I I |
0016 203-02000 1779.000 CYS | 18.50000 32911.50] 19.05000 33889.95| 29.00000 51591.00
EXCAVATION, COMMON I I |
0017 203-02070 806.000 CYS | 25.00000 20150.00] 14.18000 11429.08] 15.00000 12090.00
BORROW I I |
0018 205-03371 50.000 CYS | 20.00000 1000.00] 5.52000 276.00] 32.00000 1600.00
SEDIMENT, REMOVE I I |
0019 205-06931 41.000 TON | 52_.00000 2132.00] 82.73000 3391.93] 4400000 1804.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0020 205-06933 3.000 EACH | 7.00000 21.00] 100.00000 300.00] 7.00000 21.00
TEMPORARY DITCH INLET PROTECTION I I |
0021 205-06937 940.000 LFT | 1.25000 1175.00] 4.43000 4164.20] 3.00000 2820.00
TEMPORARY SILT FENCE I I |
0022 206-51230 336.000 CYS | 5.00000 1680.00] 6.78000 2278.08]| 42.00000 14112.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0023 207-08262 2427.000 SYS | 0.10000 242.70] 14.31000 34730.37] 15.75000 38225.25
SUBGRADE TREATMENT, TYPE I I | |
0024 210-05873 LUMP | 2500.00000 2500.00] 7200.00000 7200.00] 5000.00000 5000.00
TESTING , MATERIALS AND SAMPLING I I |
0025 210-08097 12.000 EACH | 80.00000 960.00] 265.00000 3180.00] 265.00000 3180.00
RESET GRAVEL BARRELS I | |
0026 211-07454 219.000 CYS | 19.00000 4161.00] 19.77000 4329.63] 29.00000 6351.00
STRUCTURE BACKFILL I I |
0027 301-07448 184.000 TON | 21.00000 3864.00]| 17.08000 3142.72] 20.00000 3680.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0028 302-06464 2393.000 CYS | 12.00000 28716.00] 32.53000 77844 .29 20.00000 47860.00
SUBBASE FOR PCCP I I |
0029 302-07455 96.000 CYS | 4200000 4032.00] 29.52000 2833.92| 40.00000 3840.00
DENSE GRADED SUBBASE I | |
0030 306-08034 14430.000 SYS | 0.92000 13275.60] 1.42000 20490.60] 3.00000 43290.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0031 306-08043 947.000 SYS | 7.00000 6629.00] 2.92000 2765.24] 4.00000 3788.00
MILLING, TRANSITION | | |
0032 402-07433 1263.000 TON | 57.40000 72496.20] 57.40000 7249620 61.00000 77043.00
| | |

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03706706
700 -3

REINFORCED CONCRETE BRIDGE APPROACH, 14

ENGINEER"S ESTIMATE: $ 2,861,555.40 ROUTE : 1-90
CALL ORDER  : 700 CONTRACT ID : BT-28456-A COUNTIES : LAGRANGE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
I 1 ) 35-1057237 IC 2 ) 35-1339168 | 3 ) 35-1817530
IR L MCCOY INC |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 402-07438 121.000 TON | 4200000 5082.00] 4200000 5082.00] 4500000 544500
HMA INTERMEDIATE, TYPE B I I |
0034 402-07441 495.000 TON | 32.00000 15840.00] 32.00000 15840.00] 34.00000 16830.00
HMA BASE, TYPE B I I |
0035 402-07784 79.000 TON | 143.00000 11297.00] 143.00000 11297.00] 150.00000 11850.00
HMA SURFACE, TYPE D I I |
0036 406-05520 4.340 TON | 197.00000 854.98| 197.00000 854.98| 210.00000 911.40
ASPHALT FOR TACK COAT I I |
0037 502-06331 2045.000 SYS | 4600000 94070.00] 65.87000 134704.15] 67.00000 137015.00
PCCP, 14 IN. I I |
0038 503-03489 96.000 EACH | 19.00000 1824.00] 18.20000 1747.20] 17.00000 1632.00
RETROFITTED TIE BARS I I |
0039 503-05240 1104.000 LFT | 3.00000 3312.00] 12.06000 13314.24] 10.00000 11040.00
D-1 CONTRACTION JOINT I I |
0040 503-05310 184.000 LFT | 117.00000 21528.00] 203.47000 37438.48| 150.00000 27600.00
TERMINAL JOINT I I |
0041 601-01522 6.000 EACH | 1500.00000 9000.00] 1825.00000 10950.00] 1825.00000 10950.00
GUARDRAIL TRANSITION TYPE TGB I I |
0042 601-96080 2.000 EACH | 3700.00000 7400.00] 4340.00000 8680.00]| 2225.00000 4450.00
GRAVEL BARREL ARRAY, RESET I I |
0043 601-97079 2.000 EACH | 500.00000 1000.00] 1100.00000 2200.00] 1100.00000 2200.00
GRAVEL BARREL ARRAY, REMOVE I | |
0044 601-99105 1100.000 LFT | 14.30000 15730.00] 15.80000 17380.00] 15.80000 17380.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0045 602-06729 40.000 EACH | 6.00000 240.00] 6.00000 240.00] 9.25000 370.00
BARRIER DELINEATOR I | |
0046 603-06040 470.000 LFT | 11.00000 5170.00] 7.00000 3290.00] 9.00000 4230.00
FENCE, FARM FIELD, 47 IN. I I |
0047 605-06095 26.000 LFT | 21.00000 546.00] 9534000 2478.84] 14.00000 364.00
CURB, INTEGRAL, B, CONCRETE I | |
0048 605-06145 73.000 LFT | 25.00000 1825.00] 78.11000 5702.03] 27.00000 1971.00
CURB AND GUTTER, B, CONCRETE I I |
0049 606-07484 14898.000 LFT | 0.30000 4469 .40 0.62000 9236.76| 0.50000 7449.00
MILLED HMA SHOULDER CORRUGATIONS I | |
0050 606-07485 408.000 LFT | 1.20000 489.60] 1.59000 648.72] 0.50000 204.00
MILLED PCCP SHOULDER CORRUGATIONS I I |
0051 609-06262 572.400 SYS | 74.00000 42357.60] 64.57000 36959.87] 80.00000 45792.00
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03706706
700 -4

ENGINEER"S ESTIMATE: $ 2,861,555.40 ROUTE : 1-90
CALL ORDER  : 700 CONTRACT ID : BT-28456-A COUNTIES : LAGRANGE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
I 1 ) 35-1057237 IC 2 ) 35-1339168 IC 3 ) 35-1817530
IR L MCCOY INC |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 616-02320 1489.000 SYS | 1.20000 1786.80] 2.44000 3633.16] 3.00000 4467.00
GEOTEXTILES I I |
0053 616-06405 1341.000 TON | 22.00000 29502.00] 32.98000 4422618 35.00000 46935.00
RIPRAP, REVETMENT I I |
0054 619-51859 LUMP |  13000.00000 13000.00]  10000.00000 10000.00]  12000.00000 12000.00
PAINT STEEL BRIDGE , STR. NO. 1 I I |
0055 619-51859 LUMP |  13000.00000 13000.00]  10000.00000 10000.00]  12000.00000 12000.00
PAINT STEEL BRIDGE , STR. NO. 2 I I |
0056 621-01004 3.000 EACH | 200.00000 600.00] 485.00000 1455_00] 200.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0057 621-02770 10876.000 SYS | 1.00000 10876.00] 1.10000 11963.60] 1.00000 10876.00
EROSION CONTROL BLANKET I | |
0058 621-06545 0.900 TON | 300.00000 270.00] 600.00000 540.00] 300.00000 270.00
FERTILIZER I I |
0059 621-06553 383.000 LBS | 2.75000 1053.25] 3.16000 1210.28] 2.75000 1053.25
SEED MIXTURE, R I | |
0060 621-06565 4.500 TON | 300.00000 1350.00] 458.00000 2061.00] 300.00000 1350.00
MULCHING MATERIAL I I |
0061 621-06574 490.000 SYS | 3.00000 1470.00] 5.02000 2459 .80 3.00000 1470.00
SODDING I | |
0062 701-51195 1980.000 LFT | 20.00000 39600.00] 22.00000 43560.00] 4400000 87120.00
PILE, STEEL H, HP 12 X 53 I I |
0063 702-51005 243.400 CYS | 590.00000 143606.00| 750.00000 182550.00]| 630.00000 153342.00
CONCRETE, A, SUBSTRUCTURE I I |
0064 702-51863 1124.000 EACH | 15.00000 16860.00] 13.01000 14623.24] 7.00000 7868.00
FIELD DRILLED HOLE IN CONCRETE I I |
0065 703-51030 25116.000 LBS | 0.65000 16325.40] 0.90000 22604.40] 1.00000 25116.00
REINFORCING STEEL I I |
0066 703-51032 180692.000 LBS | 0.70000 126484 .40 1.00000 180692.00] 1.10000 198761.20
REINFORCING STEEL, EPOXY COATED I I |
0067 704-51006 439.000 CYS | 432.00000 189648.00| 731.00000 320909.00] 530.00000 232670.00
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | I |
0068 706-05734 8.000 EACH | 1800.00000 14400.00] 2611.24000 20889.92| 1800.00000 14400.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0069 706-51020 78.800 CYS | 490.00000 38612.00] 715.31000 56366.43| 520.00000 40976.00
CONCRETE, C, RAILING I I |
0070 709-51821 LUMP | 7000.00000 7000.00] 9184.08000 9184.08]| 6000.00000 6000.00
| | |

SURFACE SEAL , STR. NO. 1



ENGINEER"S ESTIMATE: $ 2,861,555.40

CALL ORDER : 700
LETTING DATE :

SET-ASIDE :

02/22/06 1:00 PM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

BT-28456-A

: TOLL ROAD DISTRICT

ROUTE :
COUNTIES :

1-90

LAGRANGE

DATE :
PAGE :

03706706
700 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0071 709-51821 LUMP
SURFACE SEAL , STR. NO. 2

0072 710-51870 150.000 SFT

REPOINTING MASONRY IN STRUCTURES

0073 711-51038 LUMP
STRUCTURAL STEEL

0074 715-05048 1556.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0075 715-05053 441.000 LFT
PIPE, UNDERDRAIN OUTLET, 6 IN.

0076 715-05149 82.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0077 715-05217 84.000 LFT
PIPE, TYPE 5, CIRCULAR, 12 IN.

0078 715-05407 64.000 LFT
PIPE, END BENT DRAIN, 6 IN.

0079 718-06528 4.000 EACH
OUTLET PROTECTOR, 1

0080 718-06532 1556.000 LFT
VIDEO INSPECTION FOR UNDERDRAINS

0081 718-52610 160.000 CYS
AGGREGATE FOR UNDERDRAINS

0082 718-99153 1348.000 SYS
GEOTEXTILES FOR UNDERDRAIN

0083 720-45130 1.000 EACH
INLET, E7, MODIFIED

0084 720-45145 2.000 EACH
INLET, J10, MODIFIED

0085 720-45155 2.000 EACH
INLET, M10, MODIFIED

0086 724-51925 204.000 LFT
STRUCTURAL EXPANSION JOINT, SS

0087 726-92406 36.000 EACH
BEARING ASSEMBLY, ELASTOMERIC

0088 728-98377 LUMP
MASONRY COATING , STR. NO. 1

0089 728-98377 LUMP
MASONRY COATING , STR. NO. 2

0090 801-01093 2.000 EACH

TEMPORARY WORKSITE SPEED LIMIT SIGN

ASSEMBLY

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

608000.

7.

14.

34.

47 .

15.

650.

30.

1500.

1700.

1700.

150.

620.

2300.

2300.

470.

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

608000.

10892.

6174.

2788.

3948.

960.

2600.

1556.

4800.

2696.

1500.

3400.

3400.

30600.

22320.

2300.

2300.

940.

( 1 ) 35-1057237 | 2 ) 35-1339168 |
R L MCCOY INC | LAPORTE CONSTRUCTION CO |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
7000.00000 7000.00]  9184.08000 o14.08]  6000.00000 6000
50.00000 7500 OOI 95.00000 14250.00:
291650.00000 291650.00I 256077.73000 256077.73:
1.00000 1556.00I 14.60000 22717.60:
7.00000 3087.00I 24.54000 10822.14:
21.00000 1722.00I 32.14000 2635.48:
26.00000 2184.00I 32.14000 2699.76:
6.00000 384.00I 24.54000 1570.56:
1100.00000 4400.00I 1339.49000 5357.96:
1.25000 1945.00I 1.25000 1945.00:
15.00000 2400.00I 45.66000 7305.60:
0.50000 674.00I 5.51000 7427.48:
1200.00000 1200.00I 1660.27000 1660.27:
1500.00000 3000.00I 1660.26000 3320.52:
1500.00000 3000.00I 1660.26000 3320.52:
120.00000 24480.00I 190.54000 38870.16:
400.00000 14400.00I 770.80000 27748.80:
3000.00000 3000.00I 2390.00000 2390.00:
3000.00000 3000.00I 2390.00000 2390.00:
470.00000 940.00I 470.00000 940.00:
I |
I |

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03706706
700 -6

ENGINEER"S ESTIMATE: $ 2,861,555.40 ROUTE : 1-90
CALL ORDER  : 700 CONTRACT ID : BT-28456-A COUNTIES : LAGRANGE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 l 2 ) 35-1339168 | 3 ) 35-1817530
IR L MCCOY INC |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0091 801-04308 2.000 EACH | 315.00000 630.00] 315.00000 630.00] 315.00000 630.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0092 801-06198 180.000 DAY | 50.00000 9000.00]| 117.00000 21060.00] 180.00000 32400.00
PATROLLER I I |
0093 801-06207 48230.000 LFT | 0.79000 38101.70] 0.79000 38101.70] 0.99000 47747.70
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0094 801-06469 5144.000 LFT | 1.58000 8127.52] 1.58000 8127.52] 1.98000 10185.12
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. | | |
0095 801-06640 47_.000 EACH | 108.00000 5076.00]| 108.00000 5076.00]| 108.00000 5076.00
CONSTRUCTION SIGN, A I I |
0096 801-06645 10.000 EACH | 40.00000 400.00] 40.00000 400.00] 40.00000 400.00
CONSTRUCTION SIGN, B I I |
0097 801-06710 720.000 DAY | 10.00000 7200.00] 10.00000 7200.00] 10.00000 7200.00
FLASHING ARROW SIGN I I |
0098 801-06775 LUMP |  13300.00000 13300.00]  23816.85000 23816.85]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0099 801-07024 1.000 EACH | 6400.00000 6400.00] 7990.00000 7990.00] 7990.00000 7990.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0100 801-07118 72.000 LFT | 15.00000 1080.00] 15.00000 1080.00] 15.00000 1080.00
BARRICADE, 111-A I | |
0101 801-07119 48.000 LFT | 15.00000 720.00] 15.00000 720.00] 15.00000 720.00
BARRICADE, 111-B I I |
0102 801-08388 4762.000 LFT | 23.00000 109526.00]| 2448000 116573.76] 28.00000 133336.00
TEMPORARY TRAFFIC BARRIER I | |
0103 801-08389 300.000 LFT | 25.00000 7500.00] 32.16000 9648.00]| 35.00000 10500.00
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0104 801-09133 4.000 EACH | 1200.00000 4800.00] 1200.00000 4800.00] 1200.00000 4800.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0105 802-07059 4.000 EACH | 200.00000 800.00] 195.00000 780.00] 195.00000 780.00
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0106 808-06716 37686.000 LFT | 0.50000 18843.00] 0.50000 18843.00] 0.25000 9421 .50
LINE, REMOVE I | |
0107 808-75002 14280.000 LFT | 0.01000 142.80] 0.16000 2284.80]| 0.21000 2998.80
LINE, PAINT, BROKEN, WHITE, 6 IN. I I |
0108 808-75007 14248.000 LFT | 0.25000 3562.00] 0.16000 2279.68]| 0.21000 2992.08
LINE, PAINT, SOLID, WHITE, 6 IN. I | |
0109 808-75047 9156.000 LFT | 0.25000 2289.00] 0.16000 1464 .96 0.21000 1922.76
| | |

LINE, PAINT, SOLID, YELLOW, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 700 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,861,555.40 ROUTE : 1-90
CALL ORDER  : 700 CONTRACT ID : BT-28456-A COUNTIES : LAGRANGE
LETTING DATE : 02/22/06 1:00 PM DISTRICT ~ : TOLL ROAD DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 IC 2 ) 35-1339168 IC 3 ) 35-1817530
IR L MCCOY INC ILAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0110 808-75996 230.000 EACH | 6.00000 1380.00] 18.78000 4319.40] 20.00000 4600.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE | | |
0111 808-75998 230.000 EACH | 1.00000 230.00] 10.00000 2300.00] 21.65000 4979.50
SNOWPLOWABLE RAISED PAVEMENT MARKER | | I
0112 105-08520 5.000 EACH | 150.00000 750.00] 250.00000 1250.00] 200.00000 1000.00
CELLULAR TELEPHONE/RADIO | | |
0113 105-08521 40.000 MOS | 50.00000 2000.00] 100.00000 4000.00] 60.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0114 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
SECTION TOTALS | $ 2,026,404.05| $ 2,652,669.16] $ 3,070,167.56
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 2,026,404.05] $ 2,652,669.16] $ 3,070,167.56




